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Submission of false information in the documents required by this section shall be a basis for 1 
disqualifying the Contractor from further bidding in accordance with Article 102-15.  If the 2 
Contractor fails to submit the required documentation within the timeframe specified by the 3 
Department, the Department may consider the Contractor to be nonresponsive and may 4 
process the final estimate. 5 

109-11 INTEREST ON FINAL PAYMENT 6 

Should final payment on a project not be made within 120 calendar days after the project final 7 
acceptance date, interest, at the average rate earned by the State Treasurer on the investment 8 
within the State's Short Term Investment Fund during the month preceding the date interest 9 
becomes payable, will be paid to the Contractor on the final payment for the period beginning 10 
on the 121st day after final acceptance and extending to the date the final estimate is paid, 11 
provided that the documents required by Article 109-10 have been submitted within 30 days 12 
of the mailing of the notification outlined in Article 109-9.  In the event the Contractor fails to 13 
submit the required documents within the stipulated 30 days, and the final estimate is not paid 14 
until 120 calendar days following final acceptance of the project, the number of days on 15 
which interest accrues will be reduced by the number of days in excess of 30 that the 16 
Contractor requires to submit the documents. 17 

SECTION 150 18 
MAINTENANCE OF TRAFFIC 19 

The Contractor will be required to maintain traffic within the limits of the project, including 20 
all existing roadways that cross or intersect the project, unless otherwise provided in the 21 
contract or approved by the Engineer.  Traffic shall be maintained from the time the 22 
Contractor begins work on the project site until acceptance of the project, including any 23 
periods during which the Contractor's operations are suspended, unless otherwise provided for 24 
in the contract or approved by the Engineer.  The Contractor shall conduct his work in a safe 25 
manner that will create a minimum amount of inconvenience to traffic. 26 

The Contractor shall be responsible for maintaining in a safe, passable and convenient 27 
condition, such part or parts of existing roads as are being used by him to maintain traffic 28 
within the limits of the project from the time the Contractor begins work on the project until 29 
acceptance of the project.  As an exception to the above, the Department will be responsible 30 
for the removal of ice and snow from all portions of the project open to traffic. 31 

Whenever it is necessary to use traffic control devices as shown in the contract, as determined 32 
by the Engineer, or to conform to this section, the work of furnishing, erecting, operating, 33 
maintaining, covering, relocating and removing traffic control devices shall be in accordance 34 
with Division 11 and 12. 35 
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